Thurston County Fire Protection District 6 Successful Bid Responses

Updated 03/2024

Project:	Date Awarded	Awarded To	Bid Amount	Notes
VoIP Telephone System	N/A	N/A		expense of implementing VoIP, the agency has decided to hold off at this time on moving to VoIP.
Station 61 Day Room Remodel	2/8/2024	Construct, Inc.	\$ 93,398.40	
Station 64 HVAC System	3/9/2023	Capital Heating and Cooling	\$ 33,113.19	
Station 61 HVAC System	8/9/2021	Capital Heating and Cooling	\$ 39,200.00	